



Government of Rajasthan
Office of the Project Director
Rajasthan Urban Infrastructure Development Project
AVS Building, Jawahar Circle, JLN Marg, Jaipur. 302017

Tel No.: +91 141 2721966
email : mail@ruidp.gov.in

Fax No.: +91 141 2721919
web site : www.ruidp.gov.in

No.F3(106)(46)IPMU/RUSDIP/TR-03/SWM/SW-05/2008/ 31214

Dated: 21/02/2011

NOTICE TO PROCEED

**M/s Prabh Dayal Om Parkash – in JV with Technic Fabrication,
2880, Sirkwala, Hauz Quzi, Delhi- 100060
11-23266991/23265098/011-23266991
Email: aquaplast@sheetaltanks.com**

- Sub** : Supply and delivery of Truck mounted Refuse Compactor (capacity 14 cum.) with Garbage Collection Container (capacity 1.1 cum.) for Baran, Barmer, Bharatpur, Bundi, Chittorgarh, Rajasmand, Dholpur, Karauli, Nagaur, Churu, Swaimadhapur and Sikar Towns under Contract Package No. RUSDIP/TR-03/PMU/SW/05
- Ref** : Your offer against Bids received on 1.7.2010 RUIDP Bid Package No: RUSDIP/TR-03/PMU/SW/05
: Letter of acceptance no 22703 dated 01.12.2010

Sir,

1. A copy of Contract Agreement duly signed by the undersigned and your authorized representative for the work of supply and delivery of Truck Mounted Refuse Compactor (capacity 14 cum.) with Garbage Collection Container (capacity 1.1 cum.) for Baran, Barmer, Bharatpur, Bundi, Chittorgarh, Rajasmand, Dholpur, Karauli, Nagaur, Churu, Sawaimadhapur and Sikar Towns under Contract Package No. RUSDIP/TR-03/PMU/SW/05 is enclosed herewith.
2. The Contract Price for this work is Rs. 3, 12, 70,187/- (Indian Rupees Three Crore Twelve Lacs Seventy Thousand One Hundred and Eighty Seven only), including provisional sum of Rs. 1, 52,000/- and excluding taxes as corrected and modified in accordance with the instruction to bidders.
3. The supply of equipments under this work order shall be completed within 12 months period. You have failed to provide proper BG by the due date, which could only be made proper by 15.02.2011. Accordingly **Date of commencement** of work is **28.12.2010** (Date of commencement is within 28 days after issued of LOA on dated 01.12.2010 as per contract agreement) and stipulated **Date of completion** shall be **27.12.2011**. The contract **completion date** for this contract is **27.12.2011**.
4. The supply schedule and tentative date for readiness of Goods for inspection should be conveyed to this office immediately.
5. The Goods shall be supplied in following towns IPIU Office/Municipal council/Board.

S.No.	Purchaser's Representative/ Consignee	No's		Place of delivery
		Truck Mounted Refuse Compactor (capacity 14 cum.)	Garbage Collection Container (capacity 1.1 cum.)	
1.	EE IPIU RUSDIP, Baran	1	56	Municipal Board, Baran
2.	EE IPIU RUSDIP, Barmer	1	70	Municipal Board, Barmer
3.	EE IPIU RUSDIP, Bharatpur	2	145	Municipal Council, Bharatpur
4.	EE IPIU RUSDIP, Bundi	1	63	Municipal Board, Bundi
5.	EE IPIU RUSDIP, Chittorgarh	1	68	Municipal Board, Chittorgarh
6.	EE IPIU RUSDIP, Rajsamand	1	40	Municipal Board, Rajsamand
7.	EE IPIU RUSDIP, Dholpur	1	66	Municipal Board, Dholpur
8.	EE IPIU RUSDIP, Karauli	1	35	Municipal Board, Karauli
9.	EE IPIU RUSDIP, Churu	1	69	Municipal Council, Churu
10.	EE IPIU RUSDIP, Nagaur	1	20	Municipal Board, Nagaur
11.	EE IPIU RUSDIP, Sawai Madhopur	1	69	Municipal Board, Sawai Madhopur
12.	EE IPIU RUSDIP, Sikar	1	40	Municipal Council, Sikar
	Total quantities in No's	13	741	

6. The goods is to be got inspected at works by the 3rd party inspecting agency as authorized by RUIDP. The goods shall be dispatched only after inspection and acceptance by 3rd party inspecting agency/RUIDP.

7. Payment conditions shall be as under:-

- i. In case of specific item like chassis, advance payment, if desired by the supplier shall be released against proforma invoice of chassis manufacturer/ dealer in the name of consignee. This payment shall be made by the purchaser or consignee to the supplier on submission of unconditional Bank Guarantee of equal amount in the name of Project Director, RUIDP invocable at Jaipur Branch valid for a period of twelve months extendable till the delivery of vehicles to the place of delivery. The chassis shall be the property of RUIDP but the same shall be delivered to the supplier for fabrication.
- ii. The initial payment of eighty percent (80) of contract Price shall be made within 28 days after receipt of goods and upon submission of documents specified in SCC clause 12.1, at concerned town and after

inspection & acceptance of material by EE, IPIU, RUSDIP of concerned town. The advance payment against chassis shall be deducted from this payment.

- iii. Balance twenty (20) percent of the Contract Price of the Goods received shall be paid within twenty-eight (28) days of receipt of the Goods after inspection and completion of related services and upon submission of a claim supported by the acceptance certificate issued by the Purchaser and after completion of contract in all respect.
 - iv. The payment authority is Project Director, RUIDP, Jaipur.
8. The final registration and insurance of the goods shall be arranged in the name of the respective Municipal Council/Board before final acceptance by the EE, IPIU, RUSDIP concerned town. The basic comprehensive insurance covering theft, fire, riots and road accidents etc. for one year shall also be provided by the supplier.
 9. The Goods should be conforming to the RUIDP specifications.
 10. Other terms and conditions of the contract shall be as per the Contract Agreement.

Encl: As above

- sd -
**Project Director
RUIDP, Jaipur**

No.F3(106)(46)IPMU/RUSDIP/TR-03/SWM/SW-05/2008/31215-45 Dated: 21/02/2011

Copy to following for information:

- 1) Ms. M. Teresa Kho, Director, South Asia Urban Development, Asian Development Bank, Manila
- 2) Country Director, Asian Development Bank, Indian Resident Mission, 4, San Martin Marg, Chanakyapuri, New Delhi, India.
- 3) PA to Project Director, RUIDP, Jaipur
- 4) Director Local Bodies, DLB, Jaipur
- 5) Additional Project Director, RUIDP, Jaipur
- 6) Financial Advisor, RUIDP, Jaipur
- 7) Addl. Chief Engineer (T), RUIDP, Jaipur
- 8) EE, IPIU, RUSDIP, Baran, Barmer, Bharatpur, Bundi, Chittorgarh, Rajasmand, Dholpur, Karauli, Churu, Nagaur, Sikar and Sawai-Madhopur towns for information & necessary action in accordance to contract agreement and duty of consignee.
- 9) Commissioner/EO, Municipal Council/Board, Baran, Barmer, Bharatpur, Bundi, Chittorgarh, Rajasmand, Dholpur, Karauli, Churu, Nagaur, Sikar and Sawai-Madhopur towns.
- 10) M/s RITES Limited, Northern Region (Inspection Wing) SCOPE MINAR (Core-II), 12th Floor, Laxmi Nagar, DELHI-110092 with the request to be get inspection of Goods as per contract agreement and CMS circular.
- 11) Team Leader, IPMC, Jaipur
- 12) Team Leader, DSC I/II/III, Bharatpur/Nagaur/Jhalawar
- 13) ACP, RUIDP, Jaipur for upload on website and send e-mail to ADB Manila & Delhi office.
- 14) APO (Bids), RUIDP, jaipur

for Anandilal
**Superintending Engineer (SWM)
RUIDP, Jaipur.**