Covernment of Rajasthan
Office of Project Director

Rajasthan Urban Infrastructure Development Project
AVS Building, Jawahar Circle, JLN Marg, faipur - 302017

F3(106) (43) RUSDIP (TR-19) /PMU/inv. bids./2003/ [Ye -;fér 90 Dated: 7‘9*39.2:}{]9

orrigendum-2, BID . RUSDIP/NCB-IR -1
Extension in date for sale and receipt of Bids

Motice of Invitation for Bids for the following work was issued by this office and bids were
inwvited from experienced & eligible bidders based on post-qualification critena. Now the sale
_date and receipt date of bids is extended as per following:-

]
18 | Issue Package MNo. Pre-Bid Sale and Receipt
Mo, date Meeting Date upto 3:00 PM on

| IR-19 ], 6.7.09 RUSDIR/TR-02/DLP/WS/03 (Dholpur) 5.10.2009 22.10.2009

All terms and conditions will remain same, For details visit us on hitp://www.ruidp.gov.in/

L7
Project Director

F3{106) (43} RUSDIP (IR-18) /PMUfinv, h'rdsJZﬂDE”Ba-;r,_f_jﬁﬂated: - Jeo 09,2009
Copy submitted to following for information: -
1. District Collector/Sacretary, UIT, Dholpur
2. Commissioner, Municlpal Corporation / Council, Dholpur
3. Executive Engineer, PHED/PWD/WRD/IPIU, Dholpur
4. Addl. Project Director / FA / Dy. PD (T} / Dy. PD (A} / SE(WW)/ SE(WS} / PA to PD,
RUIDR, daipur
5. Team leader, IPMC, Jaipur/ DSC 1, Bharatpur.
. APOIWS), PMU, RUIDP, Jaipur,
2 RCPE, PMU to put en the RUIDP Website, ,
Dy. Project Director (T)



