



Government of Rajasthan
Office of Project Director
Rajasthan Urban Infrastructure Development Project
AVS Building, Jawahar Circle, JLN Marg, Jaipur - 302017

Corrigendum-3, BID No. RUSDIP/NCB-IR -20
Extension in date for sale and receipt of Bids

The sale date and receipt date of package no. RUSDIP/TR-02/DLP/WW/03 Lot-2 (STP work at Dholpur) which was due to be received on 25.11.2009, is extended to **16.12.2009 upto 3:00 PM** and bids will be opened on same day at 3:30 PM. The Bid Security of Rs. 12.60 Lacs is required to be valid upto 12.07.2010. For details visit us on <http://www.ruidp.gov.in/>


Project Director

F3(106) (43) RUSDIP (IR-20) /PMU/inv. bids./2008/ 19438-67 Dated: - 25.11.2009
Copy submitted to following for information:-

1. District Collector/Secretary, UIT, Dholpur
2. Commissioner, Municipal Corporation / Council, Dholpur
3. Executive Engineer, PHED/PWD/WRD/IPIU, Dholpur
4. Addl. Project Director / FA / Dy. PD (T) / Dy. PD (A) / SE(WW)/ SE(WS) / PA to PD, RUIDP, Jaipur
5. Team leader, IPMC, Jaipur/ DSC I, Bharatpur.
6. APO(WW), PMU, RUIDP, Jaipur.
7. ACP, PMU to put on the RUIDP Website.
8. M/s _____


Dy.Project Director(T)