

Corrigendum-10 BID No. RUSDIP/NCB-IR -26
Extension in date for sale and receipt of Bids

15986-16001
21-9-10

The bids for the various Packages were invited vide no. F3 (106) (43)(2) RUSDIP (IR-26) /PMU/inv. bids./2010/6222-6262 dt. 11.6.2010 and bids were invited from experienced & eligible bidders based on post-qualification criteria. Now the sale date and receipt date of bids are extended as per following:-

No.	Package No.	General Description	Sale Start date	Pre-Bid Meeting date	Sale upto & receipt date upto 3.00 PM
1	RUSDIP/ TR-03/ SKR/ ST/01	Widening & strengthening of existing roads at Sikar town.	11/10/10	28/10/10	15/11/10
2	RUSDIP/ TR-03/ KRL/ WW/ 01(Lot-1)	Supply, laying, jointing, testing and commissioning of various trunk sewerage collecting and lateral sewers connecting to out fall, along with all necessary manholes, appurtenances, etc. at Karauli town.	11/10/10	28/10/10	15/11/10
3	RUSDIP/ TR-03/ KRL/ WW/01 (Lot-2)	Design, construction, supply, erection testing, commissioning and first five years operation & maintenance of sewage treatment plant 5 MLD near charagah & sewage pumping station including all civil, electrical, mechanical, pumping and other allied works at Karauli town.	11/10/10	28/10/10	15/11/10
4	RUSDIP/ TR-03/ SMD/ BR/02	Construction of minor bridges on Latia Nala near Polytechnic college and another near Samsan Ghat at Sawai Madhopur town.	11/10/10	28/10/10	15/11/10

sa/-
Project Director

F3(106) (43) RUSDIP (IR-26) /PMU/inv. bids./2008/
Copy submitted to following for information:-

15986-16001
Dated: -21.09.2010

1. District Collector/Secretary, UIT, Sikar, Karauli, Sawai Madhopur
2. Commissioner, Municipal Corporation / Council, Sikar, Karauli, Sawai Madhopur
3. Addl. Project Director / FA / Dy. PD (T) / Dy. PD (A) / SE(R&B)/ SE(WS/WW) / PA to PD, RUIDP
4. Executive Engineer, IPIU, Sikar, Karauli, Sawai Madhopur
5. Team leader, IPMC, Jaipur/ DSC-I, Bharatpur/DSC-II, Nagaur.
6. APO(ST)/(BR)/ (WW), PMU, RUIDP, Jaipur.
7. ACP, PMU to put on the RUIDP Website.

Addl. Project Director