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Office Order '1--
Bids invited for the packages as detailed below are hereby cancelled",tern 

I Package ---
No. I No.-

Dated

Name of work Date of
invitation
for bids.

~--- '
RUIDP/ Providing, Laying, Jointing, Testing and Commissioning of
UIDSSMT / lateral, branch and main sewers and alt ancillary works including
NDwara/ construction of Manholes and restoration of roads etc. in various
\I\/W-01 areas of Nathadwara including construction of sewage

Pumping Station & its operation for 5 years (under percentage
rate basis.

Providing, Laying, Jointing, festing-an-a-C~ommissioningor
lateral, branch and main sewers and all ancillary works including
construction of Manboles and restoration of roads etc in various
areas of Banswara city including sewage pumping station & it's
O&M for 5 ears under I?~~entage rate ~si~).

Providing, Laying, Jointing, Testing and Commissioning of
lateral, branch and main sewers and all ancillary works including
construction of Manholes and restoration of roads etc. in various
areas of Makrana (under percentage rate basis) and design,
built, installation testing & commissioning ,of 11.50 MLD Sewage
Treatment Plant based on Activated Sludge,Process 0 & M for

~ears on Tur~ basis.

ProVid~~ying, JOinting, Testing ana-Commissio;njnQ7
lateral, branch and main sewers and all ancillary works including
construction of Manholes and restoration of roads etc. in vario~s
areas of SriGanganagar including construction of 2 No. sewa(Je
pumping stations & their 0 & M for 5 years (under percentage
rate basis) and design, built, installation, testing &
commissioning of 15 MLD Sewage Treatment Plant based on

I Cyclic Activated Sludge/SBR process & 0 & M for 5 years on
: Turnkey basis.
I --~---

,Providing, Laying, Jointing, Testing and Commissioning of
! lateral, branch and main sewers ~nd all ancillary works including

construction of Manholes and restoration of roads etc. in various
areas of Balotra and design, built, installation testing &
commissioning of 8.7 MLD \J\'aste Stabilization pond STP & its
0 & M for 5 years (under percentage rate basis) ~--~~-

Providing, Laying, Jointing, Testing and Commissioning of
lateral, branch and main sewers and all ancillary works including
construction of Manholes and restoration of roads etc. in various
areas of Deedwana including construction of sewage pumping
stmiorl & its 0 & M for 5 years and design, built, installation
testing & commissioning of 70 MLD Waste Stabilization pond
STP & its 0 & M for 5 years (under perc~nt~g~_~~ ba~2 ,
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Copy to following for information:

1. PS to Hon'ble Minister, UDD & LSGD
2. PS to Principal Secretary, LSGD, Jaipur.
3. District Collector, Nagaur, SriGanganagar, Jhalawar,f~aJsamand, Banswara,

Barmer & Sikar
4. Commissioner/ Executive Director, Municipal Board, Nagaur, SriGanganagar,

Jhalawar, Rajsamand, Bans\A!ara, Barmer & Sikar
5. Addl. Project Director, RUIDP / FA, RUIDP / Dy. PO (T) / Dy. PO (A) / SE(WW),

RUIDP, PA to PO , Jaipur
6. SE, PIU, Bikaner /Kota/AjmerlTeam leader, Sewerage Expert cum C.M.-UIOSMT

Jodhpur/Oy Construction Manager CSOC Jaipur.
7. ACP to put up on website
8. APO(WW)/ Cashier, PMU Team Leader, UIOSSMT, RUIOP, Jaipur.
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