

Bids under Invitation

S. No.	City Name	Package Number	Name of the work	Likely Cost (in Cr.)	PreBid Meeting	Bid Sale closing date	Bids Reciving Date	Bid Security amount (in Lacs)	Bid Security Validity	Contract Period
			RUSDIP: Tranche-2							
1	Sikar	RUSDIP/TR-2/SKR/WS/ 02	Supply, laying, jointing of rising & distribution pipelines construction of CWRs, OHSRs, procurement and installation of tubewells, Chlorination, flowmeter etc. at Sikar	11.50	16-Apr-10	5-May-10	5-May-10	23.00	17-Oct-10	24
2	Alwar	RUSDIP/TR-1/ALW/WS/03	Providing, Installation, Testing & Commissioning of Bulk Flow Meters & domestic water meters in Alwar.	5.00	18-Mar-10	7-Apr-10	7-Apr-10	10.00	19-Sep-10	24
3	Dholpur	RUSDIP/ TR-02/ DLP/WW/04	Supply, Laying, Joining, Testing and Commissioning of Outfall sewer, Trunk sewers and lateral sewers, along with construction of manholes, appurtenances etc. in Dholpur town.	21.80	18-Mar-10	5-Apr-10	5-Apr-10	43.60	17-Sep-10	24
			Total(Tranche-2)	38.30						